



| Vendor Name                                    | Base Bid   | Alternate #1  | Alternate #2  | Alternate #3  | Total         |
|--|--|---|---|---|---------------|
|  | Repair Pipe Racks and Relocate Conduits / Cables in Tunnel T-07 per Specifications and Drawings. | Concrete Repairs in Tunnel T-07 per Specifications and Drawings         | Repair pipe Racks and Relocate Conduits / Cables in Tunnel T-02 per Specifications and Drawings | Concrete Repairs in Tunnel T-02 per Specifications and Drawings         |               |
|  |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            |               |
| 1 <b>Buckeye Construction &amp; Renovation</b> |  | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/>                         | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> | \$ -          |
| 2 <b>CDI, Inc.</b>                             | \$ 318,000.00  | \$ 235,000.00   | \$ 54,000.00  | 86,000.00   | \$ 693,000.00 |
|  |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            |               |
| 3 <b>Freitag - Weinhardt</b>                   |  | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/>                         | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> | \$ -          |
| 4 <b>CH Garmong &amp; Son</b>                  | \$ 268,100.00  | \$ 120,000.00   | \$ 56,500.00  | 67,800.00   | \$ 512,400.00 |
|  |  | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/>                         | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> |               |
| 5 <b>Hannig Construction</b>                   | \$ 308,000.00  | \$ 216,000.00   | \$ 57,000.00  | 78,600.00   | \$ 659,600.00 |
|  |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            |               |
| 6 <b>MSI Construction</b>                      |  | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/>                         | Add <input checked="" type="checkbox"/> Deduct <input type="checkbox"/> | \$ -          |
| 7 <b>Strode Construction</b>                   | \$ 312,714.00  | \$ 256,542.00   | \$ 68,141.00  | 134,133.00  | \$ 771,530.00 |
|  |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            |               |
| 8 <b>Sycamore Engineering</b>                  |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | \$ -          |
| 9  |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | \$ -          |
| 10   |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | \$ -          |
| 10   |  | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | Add <input type="checkbox"/> Deduct <input type="checkbox"/>                                    | Add <input type="checkbox"/> Deduct <input type="checkbox"/>            | \$ -          |